
LENGTH DATE

3350

Section # ITEM TITLE UNIT QTY UNIT EXTENDED

COST COST

TEMPORARY FEATURES AND APPURTENANCES

210 MOBILIZATION LS x 10.00% $341,994

221 TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC LS x 10.00% $341,994

280 EROSION CONTROL LS x 2.00% $68,399

ROADWORK

305 CONSTRUCTION SURVEY WORK LS x 2.00% $65,142

310 REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS x 3.00% $97,713

310 REMOVAL OF CURBS FOOT 100 5.00$              $500

310 REMOVAL OF GUARDRAIL FOOT 5.00$              $0

310 REMOVAL OF PIPES FOOT 1200 30.00$            $36,000

310 REMOVAL OF SURFACINGS SQYD 7444 25.00$            $186,111

310 REMOVAL OF WALKS AND DRIVEWAYS SQYD 111 30.00$            $3,333

320 CLEARING AND GRUBBING ACRE 0.25 4,500.00$       $1,125

330 GENERAL EXCAVATION CUYD 2481 30.00$            $74,444

330 EMBANKMENT IN PLACE CUYD 30.00$            $0

331 12 INCH SUBGRADE STABILIZATION SQYD 2481 20.00$            $49,630

331 24 INCH SUBGRADE STABILIZATION SQYD 4963 40.00$            $198,519

340 WATERING MGAL 25.00$            $0

350 SUBGRADE GEOTEXTILE SQYD 9306 1.00$              $9,306

390 LOOSE RIPRAP, CLASS 50 CUYD 75.00$            $0

390 LOOSE RIPRAP, CLASS 100 CUYD 100.00$          $0

DRAINAGE AND SEWERS

445 18 INCH CULVERT PIPE, 5 FT DEPTH FOOT 70.00$            $0

445 24 INCH CULV PIPE, 5 FT DEPTH FOOT 100.00$          $0

445 36 INCH CULV PIPE, 5 FT DEPTH FOOT 150.00$          $0

445 48 INCH CULV PIPE, 5 FT DEPTH FOOT 250.00$          $0

445 12 INCH STORM SEWER PIPE, 5 FT DEPTH FOOT 1300 60.00$            $78,000

445 15 INCH STORM SEW PIPE, 5 FT FOOT 75.00$            $0

445 18 INCH STORM SEWER PIPE, 5 FT DEPTH FOOT 1200 90.00$            $108,000

445 24 INCH STORM SEWER PIPE, 10 FT DEPTH FOOT 600 125.00$          $75,000

445 36 INCH STORM SEWER PIPE, 10 FT DEPTH FOOT 175.00$          $0

445 48 INCH STORM SEWER PIPE, 10 FT DEPTH FOOT 275.00$          $0

470 CONCRETE STORM SEWER MANHOLES EACH 6 5,000.00$       $30,000

470 CONCRETE INLETS, TYPE CG-2 EACH 15 2,400.00$       $36,000

480 DRAINAGE CURBS FOOT 10.00$            $0

490 ADJUSTING BOXES EACH 500.00$          $0

490 ADJUSTING INLETS EACH 1,000.00$       $0

490 MAJOR ADJUSTMENT OF MANHOLES EACH 12 2,500.00$       $30,000

BRIDGES/STRUCTURES
BRIDGES LS $0
TEMP BRIDGE LS $0
BRIDGE REMOVAL LS $0

RETAINING WALL LIN FT $492.00 $0

BASES

620 COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCH DEEP SQYD 5.00$              $0

620 COLD PLANE PAVEMENT REMOVAL, 2 INCH DEEP SQYD 7444 2.00$              $14,889

640 AGGREGATE BASE TON 16000 35.00$            $560,000

640 AGGREGATE SHOULDERS TON 20.00$            $0

WEARING SURFACES

730 ASPHALT IN TACK COAT TON 5 600.00$          $3,000

744 LEVEL 2, 1/2 INCH DENSE MHMAC TON 100.00$          $0

744 LEVEL 3, 1/2 INCH DENSE MHMAC TON 3600 100.00$          $360,000

746 CRACK SEALING FOOT 5.00$              $0

749 EXTRA FOR ASPHALT APPROACHES EACH 55 575.00$          $31,625

755 REINFORCED CONCRETE PAVEMENT SQYD 125.00$          $0
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759 REINFORCED CONCRETE DRIVEWAYS SQFT 15.00$            $0

759 CONCRETE CURBS FOOT 25.00$            $0

759 CURB AND GUTTER CONCRETE CURBS FOOT 6700 40.00$            $268,000

759 CONCRETE WALKS SQFT 29375 15.00$            $440,625

759 CONCRETE DRIVEWAYS SQFT 4125 15.00$            $61,875

CONCRETE DRIVEWAYS SQFT 140 30.00$            $4,200

CONCRETE DRIVEWAYS EACH 14 1,200.00$       $16,800

PERMANENT TRAFFIC CONTROL AND GUIDANCE DEVICES

810 GUARDRAIL, TYPE 2A FOOT 35.00$            $0

810 GUARDRAIL, TYPE 3 FOOT 60.00$            $0

810 GUARDRAIL, TYPE 4 FOOT 85.00$            $0

810 GUARDRAIL ANCHORS, TYPE 1 EACH 780.00$          $0

810 GUARDRAIL END PIECES, TYPE B EACH 100.00$          $0

810 GUARDRAIL TRANSITION EACH 3,000.00$       $0

810 GUARDRAIL TERMINALS, NON-FLARED EACH 3,500.00$       $0

810 GUARDRAIL TERMINALS, FLARED EACH 3,500.00$       $0

812 ADJUSTING GUARDRAIL FOOT 3.50$              $0

820 CONCRETE BARRIER FOOT 61.00$            $0

820 CONCRETE BARRIER, TALL FOOT 85.00$            $0

840 DELINEATORS, TYPE 2 EACH 38.00$            $0

840 MILEPOST MARKER POSTS EACH 100.00$          $0

867 PAVEMENT LEGEND, TYPE B: ARROWS EACH 2 270.00$          $540

867 PAVEMENT LEGEND, TYPE B: "SCHOOL" EACH 2 495.00$          $990

867 PAVEMENT LEGEND, TYPE B: RAILROAD CROSSING MARKINGS EACH 975.00$          $0

867 PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE SYMBOLS EACH 10 280.00$          $2,800

867 PAVEMENT BAR, TYPE B SQFT 8.50$              $0

867 PAVEMENT LEGEND, TYPE B: DISABLED PARKING EACH 287.00$          $0

855 BI-DIRECTIONAL YELLOW TYPE I MARKERS EACH 4.75$              $0

855 BI-DIRECTIONAL YELLOW TYPE I MARKERS, RECESSED EACH 6.00$              $0

860 LONGITUDINAL PAVEMENT MARKINGS - PAINT FOOT 0.15$              $0

865 THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED FOOT 3350 1.00$              $3,350

857 CONTINUOUS RUMBLE STRIPS MILE 1,500.00$       $0

PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS

940 PERMANENT SIGNS LS 1 50,000.00$     $50,000

INTERPRETIVE PANELS AND DÉCORATIVE HARDSCAPE FEATURES LS $0

990 DETECTOR INSTALLATION, _____ EACH 2,600.00$       $0

990 TRAFFIC SIGNAL INSTALLATION, _____ EACH 178,000.00$   $0

990 INTERCONNECT SYSTEM LS 30,000.00$     $0

990 STREET LIGHTS SINGLE - INCLUDING CONECTIONS, WIRING, CONDUIT EACH 25 13,500.00$     $337,500

STREET LIGHTS MULTIPLE - INCLUDING CONECTIONS, WIRING, CONDUIT EACH $0

ILLUMINATION $0

RIGHT-OF-WAY DEVELOPMENT AND CONTROL

1030 PERMANENT SEEDING, MIX NO. 1 ACRE 0.25 4,500.00$       $1,125

1050 _____ CHAIN LINK FENCE LIN FT 18.00$            $0

1070 SINGLE MAILBOX SUPPORTS EACH 5 150.00$          $750

1070 MULTIPLE MAILBOX SUPPORTS EACH 23 350.00$          $8,050

ENVIRONMENTAL MITIGATION SITES LS $0

LANDSCAPING LS 1 175,000.00$   $175,000

UNUSUAL ELEMENTS

1095 LITTER RECEPTACLES EACH $1,600.00 $0

1095 BENCHES, TYPE ________ EACH $1,700.00 $0

1040 TREE GRATES EACH $1,300.00 $0

1095 BIKE RACKS EACH $600.00 $0

759 METAL HANDRAIL, 2 RAILS LIN FT $72.00 $0

$0
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CONSTRUCTION SUBTOTAL $4,172,328

ROW

LAND, IMPROVEMENTS, DAMAGES LS

ROW PROCESS (APPR, REV APPR, ACQ, ODOT REV, etc.) File 75 15,000.00$     1,125,000.00$                

ROW SUBTOTAL 1,125,000.00$               

UTILITY RELOCATION

INSERT APPROPRIATE LINE ITEMS/COSTS FOR ANY REIMBURSABLE UTILITIES

UTILITY RELOCATION SUBTOTAL -$                               

PRELIMINARY ENGINEERING

PE - ODOT OVERSIGHT LS 1 250,000.00$   250,000.00$                   

*PE - ENVIRONMENTAL LS 1 -$                                

PE - SURVEYING LS 1 -$                                

PE - GEO-TECH LS 1 -$                                

**PE - DESIGN & PROJECT MANAGEMENT LS 25% of CON cost 1,043,081.95$                

PRELIMINARY ENGINEERING SUBTOTAL 1,293,081.95$               

CONSTRUCTION

TOTAL BID ITEM COST (from estimate above) $4,172,328

CE- ODOT OVERSIGHT LS 1 100,000.00$   100,000.00$                   

***CONSTRUCTION ENGINEERING ADMIN & INSPECTION LS 20% of CON cost 834,465.56$                   

CONSTRUCTION CONTINGENCY LS 30% of CON cost 1,251,698.33$                

CONSTRUCTION SUBTOTAL 6,358,491.67$               

TOTAL PROJECT COST 8,776,573.62$                

*

**

***

Environmental costs should account for the typical clearances needed for each environmental area (historic-archaeological & built, 

hazmat, biology, wetland, noise, etc.), any necessary permits and land use requirements.  Contact ODOT LAL for assistance, if 

needed.

Typical percentages for federally funded LPA projects range from 20% to 30%.  Projects with lower construction costs (under $1M) 

typically have higher design percentages.

Typical percentages for federally funded LPA projects range from 17% to 25%.  Projects with lower construction costs (under $1M) 

typically have higher CE percentages.

PROJECT PHASES/SUMMARY OF COSTS
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