RVMPO/MRMPO SCOPING ESTIMATE

(updated March 2022)

PROJECTNAME | Clay St - Faith Ave to Siskiyou Blvd COUNTY Jackson
KIND OF WORK  [Street reconstruction, addition of pedestrian and bicycle facilities LENGTH| DATE |ESTIMATE PREPARER
3350 KJ)
Section # ITEM TITLE UNIT QTY UNIT EXTENDED
COST COST
TEMPORARY FEATURES AND APPURTENANCES
210 MOBILIZATION LS X 10.00% $341,994
221 TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC LS X 10.00% $341,994
280 EROSION CONTROL LS X 2.00% $68,399
ROADWORK
305 CONSTRUCTION SURVEY WORK LS X 2.00% $65,142
310 REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS X 3.00% $97,713
310 REMOVAL OF CURBS FOOT 100[ $ 5.00 $500
310 REMOVAL OF GUARDRAIL FOOT $ 5.00 $0
310 REMOVAL OF PIPES FOOT 1200[ $ 30.00 $36,000
310 REMOVAL OF SURFACINGS SQYD 7444] $ 25.00 $186,111
310 REMOVAL OF WALKS AND DRIVEWAYS SQYD 111( $ 30.00 $3,333
320 CLEARING AND GRUBBING ACRE 0.25($ 4,500.00 $1,125
330 GENERAL EXCAVATION CUYD 2481] $ 30.00 $74,444
330 EMBANKMENT IN PLACE CuUYD $ 30.00 $0
331 12 INCH SUBGRADE STABILIZATION SQYD 2481 $ 20.00 $49,630
331 24 INCH SUBGRADE STABILIZATION SQYD 4963( $ 40.00 $198,519
340 WATERING MGAL $ 25.00 $0
350 SUBGRADE GEOTEXTILE SQYD 9306 $ 1.00 $9,306
390 LOOSE RIPRAP, CLASS 50 CcuYD $ 75.00 $0
390 LOOSE RIPRAP, CLASS 100 CuYD $ 100.00 $0
DRAINAGE AND SEWERS
445 18 INCH CULVERT PIPE, 5 FT DEPTH FOOT $ 70.00 $0
445 24 INCH CULV PIPE, 5 FT DEPTH FOOT $ 100.00 $0
445 36 INCH CULV PIPE, 5 FT DEPTH FOOT $ 150.00 $0
445 48 INCH CULV PIPE, 5 FT DEPTH FOOT $ 250.00 $0
445 12 INCH STORM SEWER PIPE, 5 FT DEPTH FOOT 1300 $ 60.00 $78,000
445 15 INCH STORM SEW PIPE, 5 FT FOOT $ 75.00 $0
445 18 INCH STORM SEWER PIPE, 5 FT DEPTH FOOT 1200| $ 90.00 $108,000
445 24 INCH STORM SEWER PIPE, 10 FT DEPTH FOOT 600] $ 125.00 $75,000
445 36 INCH STORM SEWER PIPE, 10 FT DEPTH FOOT $ 175.00 $0
445 48 INCH STORM SEWER PIPE, 10 FT DEPTH FOOT $ 275.00 $0
470 CONCRETE STORM SEWER MANHOLES EACH 6|/ $ 5,000.00 $30,000
470 CONCRETE INLETS, TYPE CG-2 EACH 15[ $  2,400.00 $36,000
480 DRAINAGE CURBS FOOT $ 10.00 $0
490 ADJUSTING BOXES EACH $ 500.00 $0
490 ADJUSTING INLETS EACH $ 1,000.00 $0
490 MAJOR ADJUSTMENT OF MANHOLES EACH 12| $  2,500.00 $30,000
BRIDGES/STRUCTURES
BRIDGES LS $0
TEMP BRIDGE LS $0
BRIDGE REMOVAL LS $0
RETAINING WALL LINET $492.00 $0
BASES
620 COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCH DEEP SQYD $ 5.00 $0
620 COLD PLANE PAVEMENT REMOVAL, 2 INCH DEEP SQYD 7444 $ 2.00 $14,889
640 AGGREGATE BASE TON 16000( $ 35.00 $560,000
640 AGGREGATE SHOULDERS TON $ 20.00 $0
WEARING SURFACES
730 ASPHALT IN TACK COAT TON 5| $ 600.00 $3,000
744 LEVEL 2, 1/2 INCH DENSE MHMAC TON $ 100.00 $0
744 LEVEL 3, 1/2 INCH DENSE MHMAC TON 3600] $ 100.00 $360,000
746 CRACK SEALING FOOT $ 5.00 $0
749 EXTRA FOR ASPHALT APPROACHES EACH 55| % 575.00 $31,625
755 REINFORCED CONCRETE PAVEMENT SQYD $ 125.00 $0
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759 REINFORCED CONCRETE DRIVEWAYS SQFT $ 15.00 $0
759 CONCRETE CURBS FOOT $ 25.00 $0
759 CURB AND GUTTER CONCRETE CURBS FOOT 6700] $ 40.00 $268,000
759 CONCRETE WALKS SQFT 29375 $ 15.00 $440,625
759 CONCRETE DRIVEWAYS SQFT 4125 $ 15.00 $61,875
CONCRETE DRIVEWAYS SQFT 140( $ 30.00 $4,200
CONCRETE DRIVEWAYS EACH 14[$  1,200.00 $16,800
PERMANENT TRAFFIC CONTROL AND GUIDANCE DEVICES
810 GUARDRAIL, TYPE 2A FOOT $ 35.00 $0
810 GUARDRAIL, TYPE 3 FOOT $ 60.00 $0
810 GUARDRAIL, TYPE 4 FOOT $ 85.00 $0
810 GUARDRAIL ANCHORS, TYPE 1 EACH $ 780.00 $0
810 GUARDRAIL END PIECES, TYPE B EACH $ 100.00 $0
810 GUARDRAIL TRANSITION EACH $  3,000.00 $0
810 GUARDRAIL TERMINALS, NON-FLARED EACH $ 3,500.00 $0
810 GUARDRAIL TERMINALS, FLARED EACH $  3,500.00 $0
812 ADJUSTING GUARDRAIL FOOT $ 3.50 $0
820 CONCRETE BARRIER FOOT $ 61.00 $0
820 CONCRETE BARRIER, TALL FOOT $ 85.00 $0
840 DELINEATORS, TYPE 2 EACH $ 38.00 $0
840 MILEPOST MARKER POSTS EACH $ 100.00 $0
867 PAVEMENT LEGEND, TYPE B: ARROWS EACH 21 $ 270.00 $540
867 PAVEMENT LEGEND, TYPE B: "SCHOOL" EACH 21 % 495.00 $990
867 PAVEMENT LEGEND, TYPE B: RAILROAD CROSSING MARKINGS EACH $ 975.00 $0
867 PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE SYMBOLS EACH 10 $ 280.00 $2,800
867 PAVEMENT BAR, TYPE B SQFT $ 8.50 $0
867 PAVEMENT LEGEND, TYPE B: DISABLED PARKING EACH $ 287.00 $0
855 BI-DIRECTIONAL YELLOW TYPE | MARKERS EACH $ 4.75 $0
855 BI-DIRECTIONAL YELLOW TYPE | MARKERS, RECESSED EACH $ 6.00 $0
860 LONGITUDINAL PAVEMENT MARKINGS - PAINT FOOT $ 0.15 $0
865 THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED FOOT 3350( $ 1.00 $3,350
857 CONTINUOUS RUMBLE STRIPS MILE $ 1,500.00 $0
PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS
940 PERMANENT SIGNS LS 1| $ 50,000.00 $50,000
INTERPRETIVE PANELS AND DECORATIVE HARDSCAPE FEATURES LS $0
990 DETECTOR INSTALLATION, __ EACH $ 2,600.00 $0
990 TRAFFIC SIGNAL INSTALLATION, __ EACH $ 178,000.00 $0
990 INTERCONNECT SYSTEM LS $ 30,000.00 $0
990 STREET LIGHTS SINGLE - INCLUDING CONECTIONS, WIRING, CONDUIT EACH 25| $ 13,500.00 $337,500
STREET LIGHTS MULTIPLE - INCLUDING CONECTIONS, WIRING, CONDUIT EACH $0
ILLUMINATION $0
RIGHT-OF-WAY DEVELOPMENT AND CONTROL
1030 PERMANENT SEEDING, MIX NO. 1 ACRE 0.25| $ 4,500.00 $1,125
1050 ___ CHAIN LINK FENCE LIN FT $ 18.00 $0
1070 SINGLE MAILBOX SUPPORTS EACH 5[ % 150.00 $750
1070 MULTIPLE MAILBOX SUPPORTS EACH 23| $ 350.00 $8,050
ENVIRONMENTAL MITIGATION SITES LS $0
LANDSCAPING LS 1f $ 175,000.00 $175,000
UNUSUAL ELEMENTS
1095 LITTER RECEPTACLES EACH $1,600.00 $0
1095 BENCHES, TYPE EACH $1,700.00 $0
1040 TREE GRATES EACH $1,300.00 $0
1095 BIKE RACKS EACH $600.00 $0
759 METAL HANDRAIL, 2 RAILS LIN FT $72.00 $0
$0
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PROJECT NAME |Clay St - Faith Ave to Siskiyou Blvd COUNTY Jackson
KIND OF WORK  [Street reconstruction, addition of pedestrian and bicycle facilities LENGTH | DATE [ESTIMATE PREPARER
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Section # ITEM TITLE UNIT QTY UNIT EXTENDED
cosT cosT
CONSTRUCTION SUBTOTAL $4,172,328
PROJECT PHASES/SUMMARY OF COSTS
ROW
LAND, IMPROVEMENTS, DAMAGES LS
ROW PROCESS (APPR, REV APPR, ACQ, ODOT REYV, etc.) File 75 $ 15,000.00 | $ 1,125,000.00
ROW SUBTOTAL $ 1,125,000.00
UTILITY RELOCATION
INSERT APPROPRIATE LINE ITEMS/COSTS FOR ANY REIMBURSABLE UTILITIES
UTILITY RELOCATION SUBTOTAL $ -
PRELIMINARY ENGINEERING
PE - ODOT OVERSIGHT LS 1 $ 250,000.00 | $ 250,000.00
*PE - ENVIRONMENTAL LS 1 $ -
PE - SURVEYING LS 1 $ -
PE - GEO-TECH LS 1 $ -
**PE - DESIGN & PROJECT MANAGEMENT LS 25% of CON cost | $ 1,043,081.95
PRELIMINARY ENGINEERING SUBTOTAL $ 1,293,081.95
CONSTRUCTION
TOTAL BID ITEM COST (from estimate above) $4,172,328
CE- ODOT OVERSIGHT LS 1 $ 100,000.00 | $ 100,000.00
***CONSTRUCTION ENGINEERING ADMIN & INSPECTION LS 20% of CON cost | $ 834,465.56
CONSTRUCTION CONTINGENCY LS 30% of CON cost | $ 1,251,698.33
CONSTRUCTION SUBTOTAL $ 6,358,491.67
TOTAL PROJECT COST $ 8,776,573.62

* Environmental costs should account for the typical clearances needed for each environmental area (historic-archaeological & built,
hazmat, biology, wetland, noise, etc.), any necessary permits and land use requirements. Contact ODOT LAL for assistance, if

needed.

+* Typical percentages for federally funded LPA projects range from 20% to 30%. Projects with lower construction costs (under $1M)

typically have higher design percentages.

*x+ Typical percentages for federally funded LPA projects range from 17% to 25%. Projects with lower construction costs (under $1M)

typically have higher CE percentages.
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